
Corrigendum 

Procurement of Time Charter of Trailing Suction Hopper Dredger (TSHD)   

Minimum Hopper Capacity ≥ 21,000 m³ for 100 x Days 

Tender reference no. 02/NDMS-TSHD/2026, pertaining to the procurement of Time 
Charter of Trailing Suction Hopper Dredger (TSHD) was opened on 14 Jul 26. In 
continuation of the technical evaluation process, technical negotiation meetings were 
convened on 19 and 20 May 26 in HQ NLC, Rawalpindi respectively.   
During these sessions, following technical requirements were discussed in meetings 
and circulated to all the firms: -  
 
Ser  
No 

Description Remarks 

1.  Fuel Type and Sulphur Content. Specify the 
exact type of fuel proposed for use, along with its 
Sulphur content, in compliance with international 
maritime environmental standards 

Already included in the 
tender. Appendix B 
(Evidence of bidder’s 
capability) Serial No. 6 

2.  Dredger Production Log. Submit the dredger’s 
production log for the last 3 x months 

Already included in the 
tender. Section 14 Clause 
14.7 
Three months of previous 
daily production logs 

3.  Fuel Consumption Rates. Provide detailed fuel 
consumption rates per hour. 

Already included in the 
tender. Terms of 
Reference (TOR) Serial  
No 4 Reporting & 
Deliverables  

4.  Availability Confirmation. Confirm that the 
dredger is free from all charges or liens and is 
available for immediate deployment at the 
designated port. 

Already included in the 
tender. Clause 15.4 
Procurement Schedule / 
Tender Timeline Sub 
Clause 15.4.3  

5.  Financial Standing. Furnish details of bank 
guarantees, overdraft facilities, credit lines, and 
working capital to demonstrate financial capacity. 

Already included in the 
tender. Appendix B 
(Evidence of bidder’s 
capability) Serial No. 14 
(Banking Details) 

6.  Hydrographic Surveys Responsibility. Pre, 
interims and post (all joint) hydrographic surveys 
shall be conducted jointly by NDMS, PORT AND 
bidder/ dredger owner.  
 

Already included in the 
tender. Clause 4.4 
(Contractor’s Document) 
and modified as per 
instant corrigendum as 
under: -  
However, dredging 
progress surveys shall be 
sole responsibility of 
Bidder/Dredger Owner, 
who will submit the survey 
data and report on weekly 



basis to NDMS and Port 
as per KPI. 

7.  Survey Compliance as KPI. Acknowledge that 
survey performance and survey compliance shall 
form part of KPIs/performance assessment. 

Be incorporated in Section 
16 Clause 16.1 (General 
Requirement) 

8.  Survey Timelines. Ensure that the pre-joint 
survey shall be conducted before 
commencement of dredging operations, whereas 
post dredging survey shall be carried out after 
completion of the designated dredging area/ 
work. 

Already included in the 
tender. Schedule A: Work 
Schedule clause 1.1 

 

9.  Interim Payment Conditions. In case survey 
operations cannot be carried out during the 
execution period due to operational or weather 
constraints, interim payment may be considered 
on provisional basis equivalent to 70% of the 
claimed production, calculated on the basis of 
35% of hopper capacity/output, subject to final 
reconciliation after confirmation through survey. 
 
 

Tender Clause 12.2 
(Method of Measurement)  
To be modified as under: - 
 
Payment shall be made 
based on verified joint 
surveys. Provided that, if 
the joint Survey is delayed 
beyond seven (7) days 
due to unsuitable weather 
conditions in monsoon, 
the Charterer shall make 
interim payment on 
provisional basis 
equivalent to 90% of the 
daily charter rate and 
remaining payment will be 
adjusted as per final 
reconciliation after Post 
Monsoon joint survey by 
NDMS. 

 


